
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 4/12/2011

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 6177-20-001
Project RMC - 617720001
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: RMC - 617720001        CONTROL: 6177-20-001                   
               COUNTY:  LASALLE                                                       
               LETTING: 04/20/2011                                                    
               REFERENCE NO: 0412                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        X  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1-2                                                ) 
        X  GENERAL NOTES (SH. NO.: A-H                                                
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  OTHER:                                                                     
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        PROPOSAL SHEET AND GENERAL NOTES HAVE BEEN REVISED TO REFLECT ADDITION OR     
        DELETION OF BID ITEMS.  PLAN SHEETS 1, 3, 4, 5, 6, 7, 10, 11, 11A, 12, 12A    
        13, 21, 22, 23, 24, 25, 26, 44, AND 48 HAVE ALSO BEEN REVISED.  ENGINEER’S    
        ESTIMATE DID NOT CHANGE.                                                      
                                                                                      



 

PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2004 SPECIFICATIONS

WORK CONSISTING OF SPOT BASE REPAIR TYPE OF WORK AND RESTORE EXIS
   LASALLE   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 180 calendar days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

SIX THOUSAND (Dollars) (       $6,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the calendar days field contains an asterisk (*) refer to the Special Provisions and General Notes.

Control 6177-20-001
Project RMC - 617720001
Highway FM0469
County LASALLE



1-1

NOTICE TO CONTRACTORS

     FOR THIS PROJECT THE AUDITED FINANCIAL PREQUALIFICATION  
REQUIREMENT IS WAIVED.  ANY CONTRACTOR INTENDING TO BID ON THIS 
WORK MUST SUBMIT A COMPLETED “BIDDERS QUESTIONNAIRE”, WITH ANY 
ADDITIONAL INFORMATION REQUESTED IN THAT FORM, AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

CONTRACTORS THAT ARE CURRENTLY PREQUALIFIED BASED ON AN 
AUDITED FINANCIAL STATEMENT DO NOT NEED TO SUBMIT A “BIDDERS 
QUESTIONAIRE” SINCE THE NECESSARY INFORMATION IS CONTAINED IN THE 
AUDITED PREQUALIFICATION DOCUMENTS.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT RMC - 617720001 TxDOT
COUNTY  LASALLE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

110 2001 EXCAVATION (ROADWAY)
DOLLARS

and CENTS

CY 1,653.000 1

247 2282 033 FL BS (CMP IN PLC)(TY E GR 4)(12")

DOLLARS
and CENTS

SY 4,960.000 2

351 2008 FLEXIBLE PAVEMENT STRUCTURE 

REPAIR(12")
DOLLARS

and CENTS

SY 12,400.000 3

401 2001 FLOWABLE BACKFILL
DOLLARS

and CENTS

CY 38.000 4

464 2003 003 RC PIPE (CL III)(18 IN)

DOLLARS
and CENTS

LF 38.000 5

464 2005 003 RC PIPE (CL III)(24 IN)

DOLLARS
and CENTS

LF 38.000 6

466 2019 WINGWALL (FW-0)(HW=3 FT)

DOLLARS
and CENTS

EA 4.000 7

496 2004 REMOV STR (SET)
DOLLARS

and CENTS

EA 4.000 8

496 2007 REMOV STR (PIPE)
DOLLARS

and CENTS

LF 76.000 9

500 2001 005 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 10
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510 2001 ONE-WAY TRAFFIC CONTROL
DOLLARS

and CENTS

HR 512.000 11

658 2328 REMOVE DELIN & OBJECT MARKERS ASSMS

DOLLARS
and CENTS

EA 4.000 12

658 2330 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND(BI)

DOLLARS
and CENTS

EA 4.000 13

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2

DOLLARS
and CENTS

EA 233.000 14

666 2145 REF PAV MRK TY II (W)  4" (SLD)
DOLLARS

and CENTS

LF 9,300.000 15

666 2178 REF PAV MRK TY II (Y)  4" (SLD)
DOLLARS

and CENTS

LF 2,325.000 16

672 2015 034 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 118.000 17

760 2001 DITCH CLEANING AND RESHAPING (FOOT)

DOLLARS
and CENTS

LF 600.000 18

PROPOSAL SHEET
PROJECT RMC - 617720001 TxDOT
COUNTY  LASALLE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



Project Number: RMC - 617720001   
 
County: LaSalle.                                                                                  Control:  6177-20-001 
 
Highway: FM 469 
 
 
GENERAL NOTES: 
 
The contract becomes effective upon receipt of the work authorization letter and covers 6 months 
(180 days) (or until available funds are expended). 
  
- This is a CALLOUT CONTRACT and Plan Quantity Measurement does not apply. Locations 
that are shown in the plans are for known locations only. 
  
- All work will be performed on a CALLOUT BASIS at locations identified by each CALL 
OUT/WORK ORDER. Maximum Call Out/Work Orders to be issued on this Contract is Two 
(2).  The Department makes no guarantee for continuous work at any given time at any given 
location(s). Locations in this contract are preliminary for estimating purposes and subject to 
change. 
  
- The minimum CALLOUT/WORK ORDER for 12" flexible pavement structure repair is 1000 
SY. Work Order 'SY' issued is an estimate and may vary dependent upon actual roadway 
conditions. 
  
 - Additional locations will be identified by each CALLOUT/WORK ORDER on an as needed 
basis, minimum work amount 1000 sy, or as required. 
  
Plans are required. Refer any questions to: 
  
Texas Department of Transportation 
Nelda Martinez, Contract Specialist 
1817 Bob Bullock Loop 
Laredo, Texas 78043 
956.712.7475 
  
This project consists of repairing road failures / rutted spots on LaSalle County. 
  
Each contract awarded by the Department stands on its own and, as such, is separate from other 
contracts. A contractor awarded multiple contracts must be capable and sufficiently staffed to 
concurrently process any or all contracts at the same time.  Contractor must also be capable and 
sufficiently staffed to concurrently repair two separate work locations at one time whether in the 
same county, roadway, or not. 
  
All work on this contract is callout work and a written work order will be issued as work is 
needed.  A work order will consist of the location of each repair, the bid item for the repairs and 
the approximate quantity of work to be paid.  Work orders will not include a list of required 
materials for the repairs.  Any additional work performed not specified in the work order will 
require prior approval. 

 General Notes Sheet A 



Project Number: RMC - 617720001   
 
County: LaSalle.                                                                                  Control:  6177-20-001 
 
Highway: FM 469 
 
 
 
When notified by work order of emergency repair, commence roadway repair within 96 hours 
(continuous) of notification.  For non-emergency work orders, commence repair within 10 
calendar days of work order date. 
 
Visit the sites to examine the work areas and meet with the maintenance supervisor on any areas 
in question. Carefully examine the specifications and secure from the  
State any addition information, if necessary, that may be essential for a clear and full 
understanding of the work 
  
Liquidated Damages will be assessed under the following conditions: 
  
Emergency Repairs- If the emergency repairs on a work order are not completed on time due to 
contractor faulty equipment, materials, contractor's lack of operators, and/or 
poor performance, repairs not constructed to meet specifications and standards, repair does not 
commence per contract requirement or if the contractor's average amount 
of work, per work order amount issued, is not equal to or greater than 900 sy/day up to 
placement of 2-course surface. 
  
Non-Emergency Repairs-  If the repairs are not completed in a timely basis due to contractor 
faulty equipment, lack of equipment and personnel, materials or operator poor performance 
repairs not constructed to meet specifications and standards. If repair does not commence per 
contract requirement or if the contractor's average amount of work, per work order amount 
issues, is not equal to or greater than 900 sy/day up to placement of 2-course surface. 
 
 No payments will be made for any re-working of repair location, no night time lane closure will 
be allowed. 
  
Repair any damages incurred to existing fences, signs, sign posts, curbs, underground drainage 
structures, or any other appurtenances caused by equipment or personnel to its original condition 
or as directed by the Engineer. 
  
Maintain the right of way in a satisfactory appearance as shown in the plans and/or as approved 
by the Engineer. 
  
Perform work expeditiously during daylight hours. Any stockpiling work activities must stop no 
later than 7:00 pm or thirty minutes before sunset, whichever occurs sooner.  
  
Conform with the "Texas MUTCD" for sign types which details are not shown in the plans. 
  

 General Notes Sheet B 



Project Number: RMC - 617720001   
 
County: LaSalle.                                                                                  Control:  6177-20-001 
 
Highway: FM 469 
 
 
Remove all existing raised pavement markings as the work progresses or as approved by the 
Engineer. The work will not be paid for separately, but will be subsidiary to the various bid 
items. 
 
Materials removed become the property of the Contractor for the proper disposal, unless 
Maintenance Supervisor advises otherwise per work location. 
  
Materials retained by the State will be stockpiled at approved maintenance locations. 
  
Maintain the roadway surface and the work zone striping within the project limit while the traffic 
control plan is in effect. Existing shoulder striping to remain in place, center line striping will 
remain in place unless repair is needed on its adjoining lane (two lanes same location). 
  
When working near aerial electrical lines and/or utility poles provide adequate safety measures 
as needed to comply with the appropriate sections of Federal and State regulations. 
  
 SUPERVISION: 
 
The Engineer's representatives in charge of all work orders issued by the District for this contract 
will be the respective Maintenance Supervisor for the county in which is being performed.  The 
pre-work meeting will be held at the Laredo District.  The office of the county where work is 
being completed certifies all requests for payment. 
  
Report each day, prior to the beginning of work, to the Roadway Maintenance Supervisor 
(RMS).  Discuss times, places, Contractor inspections, etc. prior to each day, or as directed by 
the Engineer. 
 
For this project, the Roadway Maintenance Supervisors in charge for each county are: 
 
La Salle County 
Rene Garza 
900 FM 468 
Cotulla, TX 78014 
830-879-2428 
 
LIMITS: 
 
Approximate work locations identified are listed on the "Project List" sheet and are subject to 
revision. 
 

 General Notes Sheet C 



Project Number: RMC - 617720001   
 
County: LaSalle.                                                                                  Control:  6177-20-001 
 
Highway: FM 469 
 
 
MATERIALS: 
 
TxDOT will provide the Surface Aggregate and LRA TY-I GR-AA material. See "STOCKPILE 
LOCATION MAP" sheet for material locations. 
 
ITEM 2 INSTRUCTIONS TO BIDDERS: 
 
Order plans from any of the plan reproduction companies shown on The web at:  
http://www.dot.state.tx.us/gsd/plans/companies.htm 
 
ITEM 4 SCOPE OF WORK: 
 
If agreed upon in writing by both parties to the Contract, the Contract may be extended for an 
additional period of time not to exceed the original Contract time period. The extended Contract 
shall be for the original bid quantities, terms and conditions plus any approved, applicable 
change orders. 
  
When the Contract is extended by agreement, a performance and/or payment bond, if required 
shall be executed in the amount of the extension before the additional work begins. 
  
ITEM 5 CONTROL OF THE WORK: 
 
 When repairs on adjoining lanes same location require existing striping to be eliminated 
document and reference all existing striping and pavement markings in a manner which allows 
markings to be re-established. Place extra reference (if needed) to ensure that the markings (lane 
lines, edge lines, ramp gores, etc.) are in line with signs on OSB's, TMS arrows, etc. Follow 
these guidelines unless otherwise noted in the plans. 
 
ITEM 8 PROSECUTION AND PROGRESS: 
 
Working days will be computed and charged in accordance with Article 8.3.A5, Calendar Day 
Workweek. Work hours will be between 7:00 a.m. and 6:00 p.m. unless otherwise approved.  
 
ITEM 9 MEASUREMENT AND PAYMENT: 
 
Submit Material-On-Hand (MOH) payment requests at least 10 working days prior to the end of 
the month for payment on that month's estimate. All requests must be submitted through the 
prime Contractor. 
 

 General Notes Sheet D 



Project Number: RMC - 617720001   
 
County: LaSalle.                                                                                  Control:  6177-20-001 
 
Highway: FM 469 
 
 
ITEM 105 REMOVING STABALIZED BASE AND ASPHALT CONCRETE: 
 
Removed materials, asphalt and base becomes property of the Contractor unless repair 
incorporates existing materials and or Maintenance Supervisor advises Contractor otherwise. 
 
ITEM 247 FLEXIBLE BASE: 
 
 Flexible Base (Complete In Place)(TY E GR 4) to be used as needed for Area/Depth excavated 
below 12 inches. 
  
Type E material is caliche composed of argillaceous limestone, calcareous of calcareous clay 
particles, with or without stone, conglomerate, gravel sand of granular materials. 
  
Conform to the following flexible base (TY E GR 4) requirements for this contract also known 
as (3" x 5" Oversize Rock): 
 
Sieve/ Test Test Average St. Dev Target Specification 
6” (150mm) 1 100    
5” (125mm) 1 100    
4” (100mm) 1 92.3    
3.5” (90mm) 1 92.3    
3” (75mm) 1 84.2    
2.5” (63mm) 1 62.5    
2” (50mm) 1 44.7    
1.75”(45mm) 1 33.8    
1.5”(37.5mm) 1 19.6    
1.25”(31.5mm) 1 11.4    
1” (25mm) 1 2.8    
7/8”(22.4mm) 1 1.9    
.75” (19mm) 1 0.9    
5/8” (16mm) 1 0.7    
.5” (12.5mm) 1 0.6    
PAN (0um) 1 0    
 
ITEM 351 FLEXIBLE PAVEMENT STRUCTURE REPAIR: 
 
The section of roadway where the repair is to be made will be the entire width of the lane and a 
minimum width of 2 feet on each side of the repair spot, unless otherwise directed by the 
engineer. 
  

 General Notes Sheet E 



Project Number: RMC - 617720001   
 
County: LaSalle.                                                                                  Control:  6177-20-001 
 
Highway: FM 469 
 
 
If inspector or maintenance supervisor determines material is salvageable it can be stockpiled at 
the following locations: 
  
1. FM 624- RM 468, RM 458           5. IH 35 WFR- MP 15 & IH 35/US 83 INT  
2. FM 468- RM 446, RM 451           6. FM 133- RM 430 
3. FM 469- RM 473, RM 478, RM 484  
4. IH 35 WFR- RM 39, RM 48, RM 63 
  
OR at a site no more than 12 miles (1 way) from spot repaired location.   
 
ITEM 500 MOBILIZATION: 
 
"Materials On-Hand" payments will not be considered in determining percentages used to 
compute mobilization payments. 
 
ITEM 502 BARRICADES, SIGNS AND TRAFFIC HANDLING: 
 
Furnish all traffic control and comply with the current Texas Manual on Uniform traffic Control 
Plan (TCP) and Barricades and Construction Standards (BC), Pavement Marker Standards (PM), 
and Work Zone Standard (WZ). Barricades will be subsidiary to Bid Items. 
  
Designate, as the Contractor Responsible Person (CRP), an English speaking employee on-call 
nights and weekends (or any other time that work is not in progress) with a local address and 
telephone number for maintenance of signs and barricades. This employee will be located within 
one (1) hour of traveling time to the project site. Notify Engineer in writing of the name, address 
and telephone number of this employee. Furnish this information to local enforcement officials. 
 
The time frame for the Contractor to provide properly maintained traffic control devices before 
they are considered to be in non-compliance with this item, is 48 hours regardless of the days of 
the week involved after notification is done in writing by the Engineer. 
  
When advanced warning flashing arrow panel(s) is/are specified, maintain one standby unit in 
good condition at the job site ready for immediate use if required. 
  
Ensure equipment and materials are a minimum of 30 feet from the edge of the traveled lane 
during non-working hours. 
  
If required by the standard or at the discretion of the Engineer, provide truck mounted attenuators 
on all shadow vehicles as shown on the TCP plan and standard sheets. Place 8 inch red and white 
stripes in an inverted "V" design on the back of all truck mounted attenuators. Sheeting will 
conform to departmental material specifications  

 General Notes Sheet F 



Project Number: RMC - 617720001   
 
County: LaSalle.                                                                                  Control:  6177-20-001 
 
Highway: FM 469 
 
 
D-9-8300, Type C. Shadow vehicles equipped with truck mounted attenuators (TMA) are 
required as shown on the TCP or Standard Sheets. Provide a latter certifying that all  
TMA's used on the project that were purchased on or after October 1, 1998 have been found to 
be crashworthy using the criteria outlined in the National Cooperative Highway  
Research Program (NCHRP) Report 350 to the Engineer. If the TMA was purchased prior to 
October 1, 1998, provide a letter certifying crashworthiness using the criteria outlined in either 
NCHRP Reports 230 or 350 to the Engineer. All TMA's are required to meet the approved level 
of the NCHRP 350 test. This means that the TMA meets test requirements at an impact speed of 
60 MPH. 
 
Sequence construction to provide the least possible interface to the traffic so as to permit the 
continuous movement of traffic in all allowable directions at all times. Clean and remove from 
the work area all loose material resulting from contract operations at the end of each workday. 
 
Limit lane closures to a maximum of 2 miles. If more than one closure is needed, provide a 
minimum of a 2 mile passing zone between locations. Provide a separate sign set-up for each 
location. 
  
Roadway closure sequence daytime only. Payment is inclusive of night time closure if needed, 
(with or without lane drop off) for any reason (i.e. curing, HMA temperature,  etc.). Follow 
traffic standards for all traffic control equipment/signage needed. No additional payment will be 
made to the contractor for this item if the contractor's average amount of work, per work order 
amount issued, is not equal to or greater than 900 sy/day up to placement of the final surface 
driving mat.  
  
During construction operations, cover all existing conflicting, signs with the traffic control plan 
and uncover during non-working hours or as directed by the Engineer. 
  
Erect signs in locations not obstructing the traveling public's view of the normal roadway signing 
or necessary sight distance at intersections and curves. 
  
Verify the location of signs barricades and channelizing devices prior to their placement to 
assure visibility to all motorists in vertical curves, horizontal curves, and other geometric 
constraints when workers are present. 
  
This item 502 will be subsidiary to item 510 "ONE-WAY TRAFFIC CONTROL." 
 
Allow at least one open lane for existing traffic during hours of operation with no restrictions to 
traffic at the end of each workday. 
  
Provide for safe and convenient access to abutting property, highway, public road, and street 
crossing except as otherwise provided for or approved by the Engineer. 

 General Notes Sheet G 



Project Number: RMC - 617720001   
 
County: LaSalle.                                                                                  Control:  6177-20-001 
 
Highway: FM 469 
 
 
 
ITEM 510 ONE WAY TRAFFIC CONTROL: 
 
Pilot car and driver required during construction for one way traffic control to be paid out under 
this item 510. 
 
ITEM 662 WORK ZONE PAVEMENT MARKERS: 
 
Use temporary flexible-reflective roadway marker tabs. Place tabs according to the Standard 
Plan Sheet WZ (STPM)-03 or as directed by the Engineer. Remove tabs in between mats and 
after final striping has been completed. 

 General Notes Sheet H 
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